
ATTACHMENT 9. PAST PERFORMANCE 

Summarize, in no more than two pages using a minimum 10-point type font (excluding supporting 
attachments), the performance of the applicant over the past five years in doing work comparable 
to the proposal. Provide copies of letters, e-mails, evaluations, etc., as supporting documentation. 
Discuss past performance on previous DWR grants or grants from other State or federal agencies. 
Provide copies of any past performance evaluations, such as DWR LGA grant performance 
evaluations. Provide specific examples of how tasks were completed within the time allotted and 
within the budget provided. If the applicant has no previous experience with grant programs, 
provide relevant examples of successful projects completed with a fixed budget and time frame. If 
awarded a grant, the LGA contract agreement will be with the applicant, so past performance must 
be for projects (with work plans, budgets, and schedules) performed by the agency submitting the 
application and not a consultant or partnering agency.  
 
If a past LGA grant from DWR has been received but not yet completed, provide assurances that 
the grantee is in compliance with the terms of the grant agreement, including up-to-date progress 
reports. DWR staff may verify this information internally. 
 
Although West Basin has never applied for or received a DWR LGA grant in the past, it managed a DWR 
Proposition 13 grant that was completed on budget and on time in 2007. West Basin has a long history of 
successfully managing grants for programs and projects that have been funded through other State and 
federal grant programs. All grant funded projects managed by West Basin have been completed on time 
and within budget. West Basin has received funding from various sources including: 
 

Table 9.1: Project Examples  
Funding Source Funding Program Project Funding 

Amount 
Status 

     
Department of Water 
Resources 

Proposition 13 Edward C. Little 
Water Recycling 
Facility – Phase IV 
(delivery of 75% 
recycled water to 
the West Coast 
Basin Seawater 
Barrier) 

$9 Million Completed in 2007 
on time and within 
budget (Notice of 
Completion Letter 
by Contractor 
included in 
Appendix B). 

State Water 
Resources Control 
Board 

Water Recycling 
Program Planning 
Funding  

Edward C. Little 
Water Recycling 
Facility – Phase V 
Feasibility Study 
(viability of 
delivery of 100% 
recycled water to 
the West Coast 
Basin Seawater 
Barrier) 

$75,000 Completed in 2009 
on time and within 
budget  

California Energy 
Commission, 
Department of Water 
Resources, 
Environmental 

DRIP 
(Desalination 
Research 
Innovation 
Project) – through 

1. Rejection of 
WW-Derived 
Micropollutants 

2. Evaluation of 
Bio-fouling 

1. $192,330 
2. $74,680 
3. $32,990 

Completed in 2009 
on time and within 
budget* 



Protection Agency a partnership with 
Metropolitan 
Water District  

Resistant 
Membranes 

3. Optimize 
Cleaning 
Procedures for 
TFC-RO 

*This project was in partnership with Metropolitan Water District of Southern California.  West Basin was  
subcontracted for this project.  West Basin’s project was completed in 2009, but the remainder of the projects under 
the DRIP Program are still being completed.  Therefore, there is no final documentation showing that the project has 
been completed.  
 
An example of how the tasks for a past grant project were completed within the time allotted and within 
budget can be found by examining the Edward C. Little Water Recycling Facility – Phase V Feasibility 
Study project. This project received a $75,000 grant from the State Water Resources Control Board and 
was completed in 2009.  The specific tasks are shown in Table 9.2 below.  The Notice of Project 
Completion letter is included in Appendix C. 
 

Table 9.2: Edward C. Little Water Recycling Facility – Phase V Feasibility Study Grant - Tasks 
Completed within Time Allotted and Budget 

 
Task Performance 

1. Development of Feasibility Study West Basin staff managed the development of a feasibility 
study for the Phase V Project.  This feasibility study was used 
to determine the viability of treating and injecting 100% 
recycled water to the West Coast Basin Seawater Barrier and 
deliveries of high quality water to two refineries (Chevron and 
NRG).   

2.   Final Report to State Water 
Resources Control Board 

West Basin staff provided a Final Report on the Project 
including the final Feasibility Study as evidenced by the Notice 
of Project Completion letter.  This project was completed under 
budget.  

 
 
 
 
 


